Bidding & Construction Module Enhancement

1. Create BOQ from Project

Model: `project.project`

- Add a **Create BOQ** button available in all project statuses.
- When clicked, create a new `construction.boq` record and transfer:
    - **Client** – Customer from the project.
    - **Project** – Current project.
    - **Planned Date** – `date_start`.
    - **Project Manager** – Project Manager from the project.
    - **Deductions** – Transfer the required deduction details to the BOQ.

2. BOQ Enhancements

Model: `construction.boq`

- Add **Adjustment Type** – Selection: Percentage / Fixed Amount.
- Add **Margin** – Float.

Main Items Tab

- Add **Item** – Many2one to the new Configuration → Items menu.
- Add **Planned Quantity** – Float.
- Add a **Set Quantity** button to generate Material, Subcontractor, and Equipment lines based on the selected Item configuration and Planned Quantity.

3. Configuration → Items

Create a new **Items** menu under Configuration. This must be a custom configuration model, independent of Odoo Manufacturing BOM, with a similar component structure but without BOM Type.

Item Fields

- **Item Name** – Char.
- **Finished Product** – Many2one `product.product`, restricted to Service products.
- **Quantity** – Float.

Materials / Components Tab

- **Product** – Many2one `product.product`.
- **Quantity** – Float.
- **Cost** – Float, automatically retrieved from the selected product's cost in Odoo.

Subcontractor Tab

- **Product** – Many2one `product.product`, restricted to Service products.
- **Quantity / Hours** – Float.
- **Finished Product** – Many2one `product.product`, restricted to Service products and independent of the Items menu.

Equipment Tab

- **Product** – Many2one `product.product`, with an **Is Equipment** checkbox.
- **Quantity** – Float.
- **Cost** – Float, automatically retrieved from the selected product's cost in Odoo.

Configuration Example

Configure an Item as follows:

- **Finished Product:** توريد وتركيب بورسلين
- **Quantity:** 1
- **Materials:** بورسلين, Quantity = 2, Cost retrieved from the product.
- **Subcontractor:** تركيب, with the required quantity or hours.
- **Equipment:** Select the equipment product, quantity, and cost.

When the Item is selected in the BOQ and **Set Quantity** is clicked, generate the corresponding Material, Subcontractor, and Equipment lines based on the configured quantities and Planned Quantity.

4. Confirm BOQ – Required Actions

When the BOQ is confirmed, the system should perform two actions:

Action 1: Create Sales Contract

Integrate with the existing `sales_contract_and_recurring_invoices` module:

https://apps.odoo.com/apps/modules/19.0/sales_contract_and_recurring_invoices

- Create a Sales Contract from the confirmed BOQ.
- Transfer only the **Main Items** product, quantity, and price to the contract.

Action 2: Construction Module


Create a new Odoo module named **Construction**.

Add a **Material Requests** menu to manage material requirements from confirmed BOQs.


- Retrieve material lines and quantities from the confirmed BOQ.
- Display the required materials and quantities in the Material Requests screen.
- The material request must be linked to its originating BOQ and project.

Acceptance Criteria


- Create BOQ works from projects in any status and transfers the required project information.
- Adjustment Type supports Percentage and Fixed Amount.
- Items configuration is independent of Odoo Manufacturing BOM.
- Set Quantity generates Material, Subcontractor, and Equipment lines according to the configured Item and Planned Quantity.
- Product costs are retrieved automatically from Odoo.
- Confirming the BOQ creates a Sales Contract containing only the Main Items product, quantity, and price.
- The Construction module provides Material Requests based on material lines and quantities from confirmed BOQs.



كذالك المعدات



مقاولين الباطن هنحتاج هنا حاجتين الاول هسيحب معايا كل بنود مقاولين الباطن ويوديهم علي شاشه مقاولين الباطن ومنها هوزع العقود هنا انا محتاجك تشرحه مره هي بتجي بأسم المشروع ادخل الاقي البنود واوزع منهم عقود بقا



New ··· / SBQ/2026/0111 / Subcontractor Contracts *(construction.subcontractor.contract)*
SCON/2026/0138

Advance Bill | Bills 2

Create Progress Bill | Close Contract | Cancel Contract | Reset to Draft

Draft > Confirmed > Closed

Subcontractor	شركة تشييد الخليج
Project	ملعب رياضي بريدة 55
BOQ	BOQ - ملعب رياضي بريدة 55
Analytic Account	ملعب رياضي بريدة 55 - شركة إعمار المدينة الاقتصادية
Company	شركة المقاولات السعودية
Currency	SAR
Subcontractor Journal	

SCHEDULED

Start	Jan 5
End	Jan 25, 2027

ACTUAL

Start	
End	

FINANCIAL TERMS

ADVANCE PAYMENT

Percentage (%)	5.00
Advance Payment Amount	8,698.11 SR
Account	Accumulated Depreciation on Right of use asset (IFRS 16)

RETENTION / PERFORMANCE GUARANTEE

Percentage (%)	10.00
Retention Amount	17,396.22 SR
Account	Accumulated Depreciation on Right of use asset (IFRS 16)

Contract Lines | Notes

Work Type	Product	Description	Qty	Done Qty	Invoiced	Remaining	UOM	Unit Price	Disc. (%)	Taxes	Subt
...إنذار الحريق	... باطن عزل	... باطن عزل	7.00	0.00	0.00	7.00	Units	94.66	0.00		662.62 SR
...تيار الخفيف	...طن دهانات	...طن دهانات	6.00	0.00	0.00	6.00	Units	4,405.94	0.00		26,435.64 SR
...كيب مطابخ	... جبس بورد	... جبس بورد	5.00	0.00	0.00	5.00	Units	2,206.03	0.00		11,030.15 SR